REQUEST FOR PROPOSAL

Name of the Work: “External Development of New Nagar Nigam Building under Bareilly

Smart City Limited 1 Year Defect Liability”

Smart City

MISSION TRANSFORM-NATICN

BAREILLY SMART CITY LIMITED (BSCL)
BAREILLY

(UTTAR PRADESH, INDIA)

Employer: - Bareilly Smart City Limited (BSCL)
Nagar Nigam, Bareilly- 243001
Telephone: 0581- 25510074

Email: ceo.bscl01@gmail




BAREILLY SMART CITY LIMITED (BscL)
BAREILLY (UTTAR PRADESH, INDIA)

Ref No: -BSCL/2020-21/ £ F _— O"S/ - /2 021

Bareilly Smart City Limited, Bareilly invites e-tender for the following projects: -

Earnest Money Tender fee Work

Name of the Work | Deposit (Rs.) with GST @ completion Bid Start Date

No. |
Rl - | 18%(Rs.)  Period
| Renovation of Ghantaghar Clock Tower with Development Of B
01 - Moti Park And Parking Area Under Bareilly Smart City Limited 2 Lakhs 11,800 | 6 Months cg o2 2021
[ o S S L
| Retrofitting of Lakshman Dayal Singhal Nagar Nigam Reading
' Room and Library wi igital Librar
02| . y wnth. Smfa\rt. Infrastructure for Digital Library . . 11,800 | 6Months | 05[22 [2 021
‘ - under Bareilly Smart City Limited
‘ |
[ External Development of New Nagar Nigam Building under | N \
03 | Bareilly Smart City Limited | Slakhs 11,800  6Months 0 5f 8% (292
' Design, Supply and Construction of Drain and Pond
04 | Rejuvenation Civil works in Akshar Vihar Pond in Bareilly 8 Lakhs 11,800 9 Months 0 5[0 (Zo%!
71_ betaile& NIT and Bid Dacument shall be available on: - https://etender.up.nic.in and http:/7§&ww.bé?ei|lysmartczty.m
| 2. Tender call notice in two Bid systems (Part- I: General & Technical Bid and Part-II: financial Bid/Price Bid/BOQr)?rror'n intending bidders
fulfilling the eligibility criteria mentioned in this Notice and other qualifying requirements mentioned in this RFP.
Amendment to NIT if any would be published on website only.
| 4. In case of any queries on this RFP, intending bidders may contact THE GENERAL MANAGER, BAREILLY SMART CITY LIMITED, Bareilly (T2
l | No: - 0581- 25510074, 7055519602) or send an email to: ceo.bscl01@gmail.com ‘
Chief Exécutive Officer,

Bareilly Smart City Limited, Bareilly.
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Chi ‘ixec“ytive Officer,

Bareilly Smart City Li‘m‘i{ted, Bareilly



DISCLAIMER

The information contained in this Request for Proposal document (“RFP”) or subsequently provided to bidders,
verbally or in documentary or any other form by or on behalf of the Bareilly Smart City Limited (here for the
referred to as BSCL in this document) or any of its employees or advisers, is provided to bidders on the terms and
conditions set out in this RFP and such other terms and conditions subject to which such information is provided.

This RFP is not an agreement and is not an invitation by the Employer to the prospective Consultants or any other
person. The purpose of this RFP is to provide interested bidders with information that may be useful to them in
the formulation of their Proposals pursuant to this RFP. This RFP includes statements, which reflect various
assumptions and assessments arrived at by the Employer in relation to the Consultancy. Such assumptions,
assessments and statements do not purport to contain all the information that each bidder may require. This RFP
may not be appropriate for all persons, and it is not possible for the Employer, its employees or advisers to
consider the objectives, technical expertise and particular needs of each party who reads or uses this RFP. The
assumptions, assessments, statements and information contained in this RFP, may not be complete, accurate,
adequate or correct. Each bidder should, therefore, conduct its own investigations and analysis and should check
the accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments and
information contained in this RFP and obtain independent advice from appropriate sources.

Information provided in this RFP to the bidder (consultant/contractor/developer/Manufacturer/Supplier etc.) is
on a wide range of matters, some of which depends upon interpretation of law. The information given is not an
exhaustive account of statutory requirements and should not be regarded as a complete or authoritative
statement of law. The Employer accepts no responsibility for the accuracy or otherwise for any interpretation or
opinion on the law expressed herein.

The BSCL and its employees and advisers make no representation or warranty and shall have no liability to any
person including any bidder under any law, statute, rules or regulations or tort, principles of restitution or unjust
enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred or suffered
on account of anything contained in this RFP or otherwise, including the accuracy, adequacy, correctness,
reliability or completeness of the RFP and any assessment, assumption, statement or information contained
therein or deemed to form part of this RFP or arising in any way in this Selection Process.

The BSCL also accepts no liability of any nature whether resulting from negligence or otherwise however caused
arising from reliance of any bidder upon the statements contained in this RFP.

The BSCL may in its absolute discretion, but without being under any obligation to do so, update, amend or
supplement the information, assessment or assumption contained in this RFP.

The issue of this RFP does not imply that the Employer is bound to select a bidder or to appoint the selected
bidder, as the case may be, for the Consultancy and the BSCL reserves the right to reject all or any of the Proposals
without assigning any reasons whatsoever.

The bidder shall bear all its costs associated with or relating to the preparation and submission of its Proposal
including but not limited to preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by the BSCL or any other costs incurred in connection
with or relating to its Proposal. All such costs and expenses will remain with the bidder and the BSCL shall not be
liable in any manner whatsoever for the same or for any other costs or other expenses incurred by a bidder in




BAREILLY SMART CITY LIMITED (BSCL)

BAREILLY
(UTTAR PRADESH, INDIA)

Letter no. BSCL/2020-21/ £ 9 3 Dt. ©2/2 )02}

NATIONAL COMPETITIVE BIDDING THROUGH e-Procurement

Chief Executive Officer (CEQ), Bareilly Smart City Ltd., Bareilly invites Percentage Bids for the work mentioned
below through e-Procurement in conformity with the terms and conditions of this advertisement and the
detailed tender call notice in two Bid systems (Part- |: General& Technical Bid and Part-lI: financial Bid/Price
Bid/BOQ) from intending bidders fulfilling the eligibility criteria mentioned in this Notice and other qualifying
requirements mentioned in this RFP. Bidders can participate in the bidding after registering them on E-
tendering portal http://etender.up.nic.in. Bidder can download the RFP from http://etender.up.nic.in after
paying the tender cost through online payment in the name of Bareilly Smart City Limited, A/C No. :
0294001100000836, Name of Bank: Punjab National Bank, Branch: Pilibhit By-Pass Road, Bareilly, IFSC Code:
PUNB0613400. Bidder will have to upload the scanned copy of transaction slip along with technical bid failing
this; the Bid is liable to be rejected. The Bidder should deposit the Earnest Money online in above mentioned
account number or through Bank Guarantee from a Nationalized Bank pledged in favor of Chief Executive
officer, Bareilly Smart City Limited, Bareilly. The scanned copy of the transaction slip should be uploaded
along with technical bid. The bidders should have necessary Portal enrollment (Digital Signature Certificate)
under e-procurement process of Govt. of Uttar Pradesh in required class/category. In case of any queries on
this RFP, intending bidders may contact CHIEF EXECUTIVE OFFICER, BAREILLY SMART CITY LIMITED, Bareilly
(Tel. No: -0581- 25510074)

S.No. Name of the Work Earnest Money | Tender fee with | Work completion
Deposit (Rs.) GST @ 18% Period

External Development of New Nagar
1. Nigam Building under Bareilly Smart 5.0 Lakhs 11,800 6 Months
City Limited 1 Year Defect Liability
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Time schedule for Bidding:

S. No Description Critical Dates
Upload/Publish of RFP g
L Ploac/ 60 5)on)202 <0 P
2 Bid start Date/Time of RFP j
7 05/e2 /2021 600 pm
3 Pre-Bid Meeting
4 Bid Closing Date/Time of RFP
1%22)202 Tioo PM
5 Technical Bid Opening Date/Time
18)0'1)9-02! Tioo PM
6 Financial Bid Opening Date/Time To be notified

Other details can be seen on website http://etender.up.nic.in (for view, download and bidding) and

on website www.bareillysmartcity.in (for view and download only).
Subsequent corrigendum, if required, shall appear in these websites.

Authority reserves the right to reject any or all the tenders without assigning any reasons
Contractor who want to participate in bid must registered themselves on http://etender.up.nic.in
For any other queries, please contact Nodal Officer, Bareilly Smart City Limited. Also, for any
further queries, the bidders are advised to send an email to: ceo.bscl01@gmail.com

Bareilly City Limited,
Bareilly.
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Project Profile

Bareilly smart city has been selected in round 4 under the smart city mission by the Government of
India. The Proposed project will develop the area around new building of Nagar Nigam Bareilly. Nagar

Nigam is the most essential part of a city which manages the city’s services and infrastructure.

The project will solve the issues faced by the public while using the services and facilities of
Nagar Nigam, it will provide better parking spaces for 2 wheeler and 4 wheeler, spaces to wait and
rest, improve connectivity among departments to facilitate the work of the citizens. The project scope
is to develop the area around the Nagar Nigam Building with providing internal roads for movement,
paved areas for parking and walking area, Landscaping with trees shrubs and grass, electrical poles
for lighting, signage to assure better movement and directions of the public, Boundary wall and Grand
Entrance with double width than the existing gate to decongest the entrance of Nagar Nigam. The
project will also provide some built area around the Main Building i.e. electrical room, Pump room,

Canteen, Guard room etc.

The contractor shall complete the work with all aspects mentioned in this RFP under the

supervision of Engineer-in-charge or BSCL.
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RFP PART- 1: SECTION-I
SHORT TERMS AND DEFINITIONS

The words “Nagar Nigam, Bareilly”, “BSCL”, or “Employer” mentioned in the RFP shall mean
explicitly/implicitly , Bareilly Smart City represented through its CHIEF EXECUTIVE OFFICER and shall
also mean other official(s) concerned of BSCL formally or informally declared/advised/instructed by
CHIEF EXECUTIVE OFFICER to act and perform the duties of BSC on behalf of ,CHIEF EXECUTIVE
OFFICER ” for any parts(s)/Portion(s) of the work or for the whole work. The word, BSCL shall also
mean the various, committees of BSCL.

"Bidder" means an entity submitting the proposal.

. “Govt.” or Govt. of Uttar Pradesh OR Urban local bodies or any other Dept.” or its subordinate
functionaries/ organizations/agencies mentioned in this RFP shall have the same meaning,
implication and power to intervene in this work as understood/implied from the corresponding
clauses of this RFP where the above terminologies appeared/mentioned.

. After the tender is finalized and accepted the words/ expression; selected bidder, selected
contractor, selected agency, contractor, Contractor, Successful bidder mentioned in this RFP shall have
the same meaning and shall, ordinarily, mean/be understood as “contractor”.

. The words, contract, Contract, Agreement, agreement appearing in this RFP shall mean agreement.

The words, “work”, “Work” and “works” shall have the same meaning unless otherwise mentioned
in this RFP and it includes the deliverables by the contractor during the defect liability period of 365
days from the date of completion of the original works.

. Clarification(s) on other terminologies, if any required, shall be issued as and when necessary.

“Last three financial years” means 2016-17, 2017-18 and 2018-19.

. “Similar Work” means “Civil Construction of public building composite of building, external
development and landscaping.”




RFP PART- 1: SECTION-II

Detailed Tender Notice

Bid shall be submitted in 2 separate parts:
1. Technical Bid
2. Financial Bid

Eligibility criteria (Technical and Financial) for the Bidders intending to participate, Bidder shall
fulfill the following Eligibility Criteria:

a. Technical Eligibility Criteria

Tenderer will have to upload the following documents to qualify for the Technical bid:

e Bidder: Each intending Bidder may be a natural person/ sole proprietorship/ Company/
Partnership firm/ LLP having authority to participate in this RFP. Bidder shall enclose the relevant
registration certificates.

e  GST Registration

e PAN Card

e PF Registration

e Income tax return copy of last 3 years (FY 2016-17, 2017-18, 2018-19 i.e. assessment year 2017-
18,2018-19,2019-20) duly self-attested by the Bidder.

e Balance sheet of last 3 years (FY 2016-17, 2017-18, 2018-19) duly attested by Chartered

Accountant.

e Bidder has to submit EMD through RTGS/ NEFT/ BANK GUARANTEE (BG) of Nationalized Bank
and Tender Fees through RTGS/ NEFT. The receipt of the transaction has to be uploaded online.
The Bank Guarantee should be submitted to BSCL within 3 days after Bid submission due date.

e Self-declaration certificate by Bidder in the form of Affidavit is to be submitted. (Format Annexure
).

e Affidavit required by the bidder stating that the Bidding firm has not been Black listed by any
Central/State Government Authority/ Department in last three (3) years. (Format Annexurelll).

e No Relationship Certificate (format Annexure I).

¢ Bidders should have an Average Annual Turnover of value more than 158 lakhs during last three
financial years.

e Experience certificate of having successfully completed similar works during last 7 years:

Three similar works, each were costing not less than the amount equal to 105 lakhs
or

Two similar works, each were costing not less than the amount equal to 132 lakhs.
or

One similar work costing not less than the amount equal to 211 lakhs.

"Similar work" shall mean any “Civil Construction of public building composite of building, external
development and landscaping.”

*All the above stated documents are required to be duly attested by the Contractor/Bidder under the
company seal.

8 | p a_g e




* If any of the above documents is found missing or incorrect, then the bid will be disqualified.

*Proof of having successfully completed similar works must be submitted in the form of a

completion certificate issued by the Client.
*Joint venture or consortium of Bidders is NOT permitted.

Even though the Bidder meets the above qualifying criteria, he is subject to be disqualified if he has;
a. Made a misleading or false representation[s] in the Forms, Statements and Attachments

submitted in Proof of the Qualification Requirements.
And/ or

b. Arecord of poor performance such as Abandoning a work, Poor quality of work, Claim, Litigation
History, or Financial failures etc. in any State Govt. organization/services/corporations/local

body etc. (by whatever names these are called).

b.  Financial Eligibility Criteria / Selection Process

The financial Bid will be opened only if the bidder successfully qualifies the technical Bid round.

Ranking order for Bid for Selection of Contractor — Lowest Price to highest price. The bidder which
qualifies all the conditions mention in the bid document and has quoted the lowest rate shall be

selected for the contract.

Drawl of Agreement: If L1 bidder does not turn up for agreement after finalization of the tender, then
he shall be debarred from participation in bidding at least for three years in BSCL and action may be
taken to blacklist the contractor. In that case, the L2 bidder, if fulfilling, other required criteria, would
be called for drawing agreement for execution of the work subject to the condition that L2 bidder
negotiates his/her/their rate and terms and conditions as per with the rate quoted by the L1 bidder,

otherwise the tender will be cancelled.

9|Page




RFP PART- 1: SECTION-III
INSTRUCTIONS TO BIDDERS

Bid documents consisting of RFP are available on the e-procurement website i.e.
http://etender.up.nic.in/ (for view, download and bidding) and in websites
www.nagarnigambareilly.com (for view only)

As stated above, it is a two bid (Partl: General and Technical bid, Part Il: Financial Bid) e-
procurement Proposal of BSCL. As per the corresponding guidelines of Govt. of Uttar Pradesh, each
on line Part-I bid, along with list of enclosures should be uploaded in the offer along with the
checklist. Complete address, contact details, email address, website address, etc must be there on
the letter head for easy and fast communication, legible scanned copies of valid contractor’s
Registration Certificate (License) (save as mentioned at above), EPF Registration, GST No., PAN
CARD, Earnest Money Deposit (EMD)/Bid security, and cost of tender Documents (non —
refundable).

Earnest Money Deposit: the value of EMD as mentioned in Tender Document) Earnest Money shall
be paid through RTGS/ NEFT in favor of Bareilly Smart City Limited, Bareilly. After tender opening,
The EMD of the unsuccessful bidders will be returned to account provided by the bidder during
the registration on e-tendering portal under beneficiary Account number. Earnest money in the
form of cheques or any other form except above will not be accepted. Scanned Copy of the
transaction slip has to be uploaded along with the Technical Bid. EMD of the successful bidder shall
be adjusted with the security deposit.

Regarding submission of original documents as a prime component of Part-l bid, the following
instructions are to be followed. The intending bidders should submit their bid only through e-
tendering and on-line Mode.

The on-line technical bids received shall be opened at 03:00 PM on Dt ’81‘52(1"2' in the
office chamber of the CEO, BSCL before Tender Evaluation Committee. If the same could not be
opened on Dt...l.?j.‘?..?.zgf.??.'for any reason beyond the control of BSCL, then the same shall be
opened on the next official working day at 3:00 PM onwards.

Each received bid, if otherwise not rejected, shall remain valid for a period of 120 days from the date
of opening. Subsequent extension of validity of any bid shall be subject to mutual consent of the
respective bidder and BSCL.

Within 30 days after opening of the financial bids (RFP Part-Il), the EMD(s) of the unsuccessful
bidder(s) except the 2" lowest bidder (L2) shall be refunded/ returned, preferably in the shape
and manner submitted by the respective bidder(s) for the work on written request(s) and with
proper acknowledgement(s). The EMD of L2 bidder can be refunded in the shape and manner to
be decided by BSCL after finalization of the Bid for the work.

~ 10|Page
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The intending bidders are also urged to acquaint themselves with the respective site conditions
wherein, the intended works are to be executed and submit their bids accordingly.

In case of any inconsistency or contradiction among different clauses/ conditions/ instructions/
information furnished in this tender call notice/ RFP, then necessary clarification can be sought for
by the bidders before submission of their bids. Similarly, in case of the agreement to be drawn by
BSCL with the successful bidder, conditions to be stipulated in the agreement shall be followed for
all practical purposes unless any of those condition(s) is/are found redundant/inapplicable and
inconsistent with the relevant provisions, as issued and amended till the date of invitation of this
tender. In case of any dispute between the selected bidder and BSCL regarding such overriding
effect, decisions of BSCL shall be final and binding without prejudice to the remedies available to
either parties under law of the nation (India), Intending bidders are requested to understand this
condition thoroughly and submit their tenders accordingly. For legal dispute(s), if any, the matter
shall be settled within the jurisdiction of Bareilly Court.

Construction and Demolition (C & D) waste materials generated, if any, at the respective work sites
during execution of the aforesaid work should be deposited at site suggested by BSCL.

Unusual or unilateral interpretation (if any), of any part or whole of the RFP by any bidder and
subsequently by the selected bidder, of any information /condition /provision to be laid down in
the agreement (to be drawn between the selected bidder and BSCL), shall be out rightly rejected.
Insisting on the interpretation(s) by any bidder and seeking/claiming clarification(s)/
correspondence(s) on the same form BSCL, shall be treated as violation(s) of the terms and
conditions of this RFP/agreement and hence, action as deemed fit by BSCL shall be taken against
such bidder(s) or contractor. Under such circumstance(s), BSCL shall resort to any procedure
deemed fit for execution/completion of the work no claim in any manner by any bidder or the
contractor shall be entertained/ accepted by BSCL.

,i, tive Officer,
City Limited,
Bareilly

Chief
Bareilly
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RFP PART-1: SECTION -1V
GENERAL CONDITIONS OF THE RFP/CONTRACT

1. GST number required: The bidder should have a valid GST number. Failure to comply with this
instruction shall render his/her/there incomplete and shall be rejected with other punitive action
against the said as deemed fit by BSCL. In any change or amendment made by the Government will
be applicable according the instructions.

2. Incomplete Tender(s) and Seeking Clarification(s): Tenders received in incomplete shape or found
incomplete during evaluation of the bids, are liable for rejection. However, during evaluation if felt
necessary by BSCL that, further clarification(s) is/are required on any document(s) submitted by any
bidder(s) then BSCL may, at its sole discretion, resort to any procedure(s) deemed fit and by assigning
reasonable time(s) , as BSCL may decide just & proper for completion of the procedure(s).The
result(s)of this/these time bound pursuit(s) shall have bearing(s) upon further evaluation/finalization
of the corresponding tender(s) of the bidder(s) or on the tender for the work.

3. No Claim for Bidding/Cancellation of Tender, etc.: No claim shall be entertained towards any
expenses made by any bidder for submission of the tender in case of
cancellation/rejection/acceptance/withdrawal of the tender.

4. Understanding the RFP Before Bidding: The contractor shall be deemed to have satisfied himself
before tendering as to the correctness and sufficiency of his tender for the work and of the rates and
prices quoted in the financial bid (RFP Part-1l), which rates and prices shall, except as otherwise
provided, cover all his obligations under the contract and all matters and things necessary for the
proper completion and commissioning of the works. The tender amount accepted by BSCL with or
without negotiation, as the case may be, shall remain firm until completion of the work. The tender(s)
containing extraneous condition(s) are liable for rejection.

5. Work Program: The selected bidder shall submit construction schedule during signing of the
agreement. The same shall be approved with necessary modifications, if any, by BSCL. However, BSCL
shall reserve the right to modify the sequence of execution of different items/components/sub-items
of the project as and when found necessary & in such cases it will be obligatory on the part of the
selected bidder to abide by such changes in construction schedule/bar chart as per direction of BSCL.
No claim and/or condition should either be put forth in any manner by the selected bidder or shall be
acceptable to the BSCL.

6. Urgent work: If any urgent work in the opinion of BSCL becomes necessary to be executed and the
contractor is unable and unwilling at once to carry out, the Engineer In-Charge may be his own or
through other agency carry it out, as he may consider necessary. All incurred on it shall be recoverable
from the contractor or shall be adjusted against any sum payable to the contractor.
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7. Change(s) in Name and Constitution of the Contractor: Any change(s) in the name/constitution of
the contractor, shall be forthwith notified by the contractor to BSCL for information. In case of failure
to hotify the change(s) within 15 days, BSCL may, by notice in writing, rescind the contract and the
security deposit of the contractor shall, there upon, stand forfeited and be absolutely at the disposal of
BSCL and, the same consequences shall be ensured as if the contract had been rescind thereof and in
addition the contractor shall not be entitled to recover or to be paid for any work thereof actually
performed under the contract.

8 Period Of Contract: The tender for External Development of New Nagar Nigam Building under Bareilly
Smart City Limited 1 Year Defect Liability shall be allotted for a period of 6 months (six months) from
the date of commissioning & functioning of project, for which an agreement with the successful bidder
shall be signed as per ANNEXURE-IIl and the conditions described herein shall also be part of the
agreement.

e The successful bidder(s) shall execute an agreement/contract for the fulfillment of the contract on
non-judicial stamp paper of appropriate value in the format enclosed, within ten days from the date
of issuance of work award letter on acceptance of the tender.

e The incidental expenses of execution of agreement/contract shall be borne by the successful bidder.

e The conditions stipulated in the agreement/contract should be strictly adhered to and violation of
any of these conditions will entail termination of the contract without prejudice to the rights of the
BSCL and forfeiture of security deposit with BSCL.

9. Security Deposit/ Performance Security

The Successful bidder shall furnish 10% of Security deposit at the time of signing the agreement
which includes EMD deposited along with the bid submission through FDR or Bank Guarantee or
online transfer.

(a) Security deposited shall be retained by the BSCL till the completion of the project.

(b) 10% of security deposited will be released by BSCL after successful completion of one year of defect
liability period.

10. Payment and release of the Funds
a) Payment shall be released as per the progress of the work. Contractor shall raise first running bill
after approximately 15 % of the work done.
b) Other running bills shall be raised by contractor as per the progress of the work.
c) Final bill will be raised after the completion of the work in all respect.
d) After the completion of the work the contractor is liable for one year Defect Liability Period from
the date of issuance of completion certificate from the concerned Department.
e) If the contractor fails to maintain the project in satisfactory manner then BSCL is free to engage
another agency to do the work at the risk and cost of the contractor.
11. Custody of Materials
The contractor shall be responsible for safe custody of his/her/their materials at the work sites and
BSCL will not be responsible for any loss or damage of the property at site. There should not be any
conflict of interest or relaxation/exoneration of responsibility of the contractor as per this
RFP/Contract, on any account whatsoever, regarding the work(s)/material(s)/property, of BSCL or of,
_any other agency/organization engaged/allowed by BSCL, available/to be made available/going on/to
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be started, at or in Connection with the work, failing which BSCL shall adopt any action deemed fit
against the contractor with a view to continuing and complete the works. The portion or whole of the
wwork executed by the contractor in connection with this contract shall remain in safe custody, watch
& ward of the contractor till the same are handed over by the contractor to BSCL in required shape
and manner or till, BSCL takes them over either unilaterally or as per this contract. Responsibility
arising out of this safe custody, watch and ward till BSCL declares/assumes its right over the same,
shall lie with the contractor. No claim in this regard by the contractor shall be acceptable by BSCL.

12. Supply of Materials

i The contractor shall at his own expenses provide all materials required for the work. The materials
supplied by the contractor shall conform to relevant latest editions of BIS specifications and Codes of
Practices or in their absence to other specifications as may be decided by BSCL. The contractor shall
furnish necessary certificate(s) in support of the quality of the materials as may be required by BSCL.
In the event of there being no specifications born in the SOR of Uttar Pradesh for the items required
for the work whether included in the Financial Bid or not, such items of the work shall be carried out
by the contractor in accordance with the instructions and requirements of BSCL.

BSCL shall have absolute authority to test the quality of materials/Equipment at any time through any
reputed laboratory at the cost of contractor. The contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to any corrective measures required
to be taken on account of and as a result of testing of materials. BSCL shall have the right for removal
from the work sites, of all specifications and in case of default, BSCL shall be at liberty to sell such
materials and/or to employ other persons to remove the same without being answerable or
accountable for any loss or damage that may happen or arise to such materials.

13.Statutory Approvals and clearances
The Contractor shall be liable to undertake all statutory clearances, NOC and approvals from the
relevant Local/State/Central/Other statutory authorities for undertaking and executing the project.
The Official fee for undertaking these clearances shall be paid / Reimbursed by the BSCL; however,
all Incidental expenses shall be borne by the contractor.

14. Contractor to Provide and Facilitate Inspection, Safety Gear, etc.:

i. Scaffolding: Suitable scaffolding shall be provided for workmen for all works that cannot be safely
done from the ground or solid construction except such short period of work as can be done safely
from the ladders.

ii. Inspection: BSCL will have the right to inspect the scaffolding and centering etc. for the work and can
reject partly or fully such structure if found defective in his opinion.

iii. Precaution against Electrical Equipment: Adequate precaution shall be taken to prevent danger from
electrical equipment. Hand lamps shall be provided with Mesh guard, wherever required.

iv. Preventing Public from Accident: No materials on any of the sites shall be so stacked or placed as to
cause danger or inconvenience to any person or public. The contractor shall provide all necessary




fencing and light to protect the public from accident and shall be bound to bear expenses of defense
or any suit action or other proceedings at law that may be brought by any persons for injury sustained
owning to neglect of the above precaution and to pay any damages and cost which may be awarded
in any such suit action or proceedings to any such person or which may with the consent of the
contractor, be paid to compromise any claim by any such person. The contractor not to come cause
blockage of traffic/disruption of traffic.

v. Personal Safety Equipment: All personal safety equipment shall be made adequately available by the
contractor for use of persons employed at the site of work and maintained in a condition suitable for
immediate use. The contractor shall take adequate steps to ensure proper use of the equipment by
persons concerned.

vi. Precautions against Fire: Suitable fire extinguishers, water and sand buckets shall be provided at the
work site to tackle situations of fire.

vii. Demolition: Before any demolition work is commenced and also during process of work;

a. All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b. No electric cable or apparatus which is liable to be a source of danger shall remain electrically
charged.

c. All practical steps shall be taken to prevent danger to persons employed from the risk of fire,
explosion or flooding.

15. Fair Wages Clause

The contractor shall not employ for the purpose of this contract any person who is below the age of
fourteen years and shall pay to each Labor for work done by such Labor’s fair wages.

Explanation- “Fair Wage” means wages, whether for time or piece work prescribed by the State
Public Works Department provided that where higher rates have been prescribed under the
minimum wages act 1948 wages at such higher rates should constitute fair wages.

BSCL shall have the right to enquire into and decide any complaint alleging that the wages paid by
the contractor to any Labor for the work done by such Labor is less than the wages described above.

16. Contractor to Respond for Disengagement of Unruly Labor/Personnel

BSCL are to have round the clock access to the work sites during execution and defect liability period.
BSCL may require the contractor to remove dismiss any Labor/representative(s) of person of the
contractors found to be incompetent or ill-mannered/behaved or of doubtful background/integrity,
etc., and the contractor shall comply with such requirements.

17.Provisions for Workman Compensation
BSCL shall not be held liable to pay any compensation to any workman under workman’s
compensation Act, 1923. The contractor shall have to pay the entire compensation as decided in any
court of law for any injury/loss sustained by any workman during execution of the work. If, by order
of any authority/court, BSCL pays any compensation to honor and abide the order, then said
amount(s) shall be recovered from the contractor.

18. Contractor to Indemnify BSCL
The contractor shall take every precaution not to damage or injure life and/or property of any
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person/organization/entity in connection with this work. He shall indemnify and keep BSCL
indemnified against all claims for injuries or damages to any person/property which may arise out of
or in consequence of any negligence or fault of the selected bidder for this work and, for all the claims,
demands, proceedings, damages, costs, charges and expenses whatsoever, in respect of or in relation
thereto, the contractor shall be responsible. BSCL will not assume any responsibility on this account.

19. Resident Engineer(s) and Assistant(s)

The contractor shall engage for this work with qualified and experienced Resident Engineer(s) and
Assistant(s) to the satisfaction of BSCL. The Resident Engineer(s) shall represent the contractor in
his/her/their absence for receiving instructions of BSCL which will be binding on the contractor.

20. Unilateral Stoppage of Work Progress

Unilateral stoppage of work by the Contractor, without prior written permission of BSCL, shall be
considered as breach of contract and BSCL reserves the right to take such actions as it may be deemed
fit against the contractor.

21. Rescission of Contract

Subject to other provisions contained in this RFP or in the agreement, BSCL may, without prejudice to
any other right or remedy available to the contractor in respect of any delay, inferior workmanship,
any claims for damages and / or any other provisions of this contract or otherwise, and whether the
date of completion has or has not elapsed, rescind the contract in any of the following cases:

l. Ifthe contractor having been given by BSCL a notice in writing to rectify, reconstruct or replace any
defective work or that the work is being performed in an inefficient or otherwise improper manner
shall omit/ fail to comply with the requirement of such notice for a period of seven days thereafter.

IIl. If the contractor being a company shall pass a resolution on the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed
or if circumstances shall arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle to court to make a winding up order.

lil. If the contractor has, without reasonable cause, suspended the progress of the work with due
diligence so that in the opinion of CHIEF EXECUTIVE OFFICER (which shall be final and binding) he will
be unable to secure completion of the work by the due date of completion and continues to do so
after a notice in writing of seven days from Chief Executive Officer, BSCL.

IV. If the contractor fails to follow and comply with the relevant provisions this RFP and/or agreement.

V. If the contractor fails to complete the work within the stipulated date or items of the work with
individual date of completion. If any stipulated, on or before such date(s) of completion and does not
complete them within the stipulated period.

When the Contractor has made himself liable for action under any of the cases aforesaid, BSCL shall
have the power to rescind the contract (of which rescission notice in writing to the contractor under
the hand of CHIEF EXECUTIVE OFFICER shall be conclusive evidence), 20% of the value of the left
over work will be realized from the contractor as Penalty in addition to other punitive measures
deemed fit by BSCL including debarring the contractor from participating in BSCL Tenders at least
for 3 years, blocking his/her/their Digital Signature Certificate (DSC) in the e-procurement portal
and recommending the corresponding License Issuing Authority not to renew the license of the
contractor. In case of rescission of contract, the contractor shall have no claim for compensation for
any loss sustained by him by reasons of having purchased or procured any materials/equipment or
entered any engagement on account of or with a view to execute the work/ performance of the
contractor.
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22.Black Listing
A contractor may be black listed for: -

a) Misbehavior/ threatening of Departmental & supervisory officers during execution of work/tendering
process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non- adherence
to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e., any action that jeopardizes the security of the state.

f) Submission of False/ fabricated/ forged documents for consideration of a tender.

In case a contractor is black listed, it will be widely published and intimated to all Departments of
Government and also to Govt. of India Agencies working in the State.

23.Force Majeure

Neither the contractor nor BSCL shall be considered in default in delayed performance of its obligation
if such performance is prevented or delayed because of work to hostilities, revolution, civil
commotion, epidemic, accidental fire, cyclone, flood, earthquake or because of any law and order
proclamation, regulations or ordinance of the Government thereof or because of an act of god or for
any cause beyond reasonable control of the party affected. Should one or both the parties be
prevented from fulfilling their contractual obligations due the aforesaid a state of force majeure
lasting continuously for a period of 6 months, the two parties may consult each other regarding the
further execution of the contract for mutual settlement.

24. Jurisdiction for Legal Dispute

That for the purpose of jurisdiction in the event of issue, if any, the contract should be deemed to have
been entered in front of Chief Executive Officer, Bareilly Smart City Limited, Bareilly will be final
authority to resolve the dispute.
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RFP PART-1: SECTION-V

Scope

e Contractors are requested to visit the site prior to filing/submission and undertake self-assessment
of all the necessary works as per the specification and plans including all attributes/matters related
for completion of this project.

e The Contractor is to seek clarification prior to the submission date (where necessary), to have clarity
of all the activities required to be carried out for a successful and timely completion of this project
and the works which shall be carried out by the successful contractor.

e The works under this Contract comprises, building of Nagar Nigam site Work and all related works.

e Other works may include installation or restoration of existing water, drainage and electrical power
utilities.

e The contractor shall furnish all labour, material, tools and equipment necessary to complete the works
as indicated or inferred in the supporting drawing package. Any item not specifically shown in the
drawings or specified, but normally required to conform to the required outcome or such intent,
should be considered part of the work unless identified by the contractor prior to commencement of
works. The contractor shall include and price for such item in the BOQ accordingly.

e The works shall be completed within the scheduled time unless otherwise approved by the Client or
its representatives and shall be certified by the Employer upon Practical Completion.

e The landscape planting shall be provided and in a healthy and vigorous growing condition.

e The contractor shall submit for approval within 7 days of the issue of Letter of Award, his proposed
Work Programme based on the criteria of the overall schedule of works, showing the intended
sequences, stages and order of proceeding with the works together with the period of time he has
estimated for each and every stage of the progress including the resources and plant required.

e The successful bidder shall have to prepare and submit execution presentation and ‘shop Drawings’
before execution and ‘As Built Drawings’ after execution depicting the exact construction carried out
on site, in soft and hard copy format. Statutory and other charges for getting various required
approvals as required shall be in scope of Successful bidder.

e The successful bidder shall undertake confirmatory survey for accuracy and completeness of data
prior to commencing the site works. The drawings provided with this document are also available in
CAD and Bidders can collect the same, (if required) from the Employer.. It is in scope of successful
Bidder to undertake all relevant Site surveys, obtaining all required approvals from the relevant
regulatory authorities, , Prepare and submit maintenance manual to client for approval at least 4
weeks before start of post construction maintenance period. Key tasks/deliverables by the Contractor
include:

The contractor should submit a detailed timeline for scope of work to be carried out including details
of the man power deployment for the projects prior to commencing the works for approval by the
Employer.

e The Employer or his representatives will supervise and monitor the progress of construction phase
and Contractor shall provide necessary coordination.

e Procurement programme indicating purchasing and dispatch of materials as per the implementation
timelines. Shall also provide the supporting evidence for all the items delivered to the site and take
possession of said items.

e The Contractor shall prepare presentation, shop drawings/fabrication drawings for the all works in
accordance with the approved concept design approved by Employer.

e Preparation and submission of periodical progress report for all the stages on a weekly basis. The
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Contractor must be aware of general and specific site conditions, topography and any existing
landscape prior to commencement of any landscape works on site.

Note: If work item is not detailed under Indian Standards, appointed contractor should refer to
relevant international standard (BS or equivalent). This should be approved by Employer prior to
commencing any works on site;

Detail Scope of Works

General

Contractor shall be responsible for making the facility fit for the intended purpose while performing
all of its obligations covered under the Contract Document in its entirety. The work shall be done in
accordance to the drawings approved by the statutory authorities. Scope includes Site / Campus
Planning, Demolition of existing structures, boundary wall, shop drawings and construct entire
campus in accordance with the same. The scope shall also include preparation of as-built drawings
before handing over the work to the Employer, maintaining the Quality assurance & Quality control
(QA&QC) including control, corrective actions, reporting and arranging for regular inspections by all
concerned.. As deemed necessary by the Employer/Employer's Engineer/PMC, Contractor shall
execute necessary mock-ups of all items/activities related to the Work performed required under this
Contract as indicated below and the cost for the same shall be deemed to be included in the Contract
price. The Contractors are advised to visit the site before submitting the Proposal for the works. The
Scope includes all temporary works required for the completion of works, testing and commissioning
and handover till Defect liability Period.

Landscape Works

Scope

The Landscape scope includes procure, supply, construction, installation, furnishing, equipping,
testing, commissioning and execution of landscaping works [softscape], irrigation for entire building
complex including mockup for Landscaping items in accordance with the Drawings in RFP,

— Site grading as per the requirements

— Good garden earth & manure

— Trees, shrubs, ground covers, lawns

— Drip irrigation system for trees and shrubs.

— Sprinkler system for lawns

— Tree Plantation ;

— The Contractor will supply and install barricades for safeguarding landscape development area and
works. He may also install the barricades in the landscape development area according to his own
understanding if he feels that any part of the landscape area is bound to be damaged for any reason,
Contractor shall follow pre construction and during construction soil erosion control measures as per
the NBC.

Civil and Structure Works

Scope

The Contractor shall carry out, and be responsible for the execution of Works of building complex that
includes structure, Electrical, Landscape, compound wall, fencing, pavements, hardscape, etc. The
Scope of Work includes but is not limited to the following in relation to the design, construction, and
operation of the Works:

e Prepare Report based on the design regarding time schedule and submit for approval.
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e Setting out the works: Site Topographic Survey and Geotechnical Investigations as deemed
necessary by the Contractor. Site Clearing, Site Grading, and Excavation including excavation for sump
pits / lift pits. '-

e Foundation& substructure works.

e Implement Anti termite treatment / Water proofing / Insulation works.

e Superstructure RCC works.

e Masonry.

e Plastering.

e Structural Steel work.

e Ancillary PCC / RCC works including equipment foundations / pedestals, etc.

Door Windows:

a) All toilet / pantry area doors / residential area doors to have wooden frames (second class
teak) with 38mm Flush doors with laminate.

b) All office area doors to match the partition system or as specified. These may be of 12mm
Toughened frameless glass with floor spring and patch fittings or Aluminum frame with
aluminum doors with prelam board & glass panel or wooden 38mm flush doors with laminate
and glass.

c) Staircase doors — Fire rated doors with push bar mechanism.

d) External doors of the building to be Toughened glass / Aluminum doors on patch fittings.

Paint / Polish: Finishing with Deluxe Multi surface paint system for interiors and exteriors using Primer
as per manufacturers specifications :Two or more coats applied on walls @ 1.25 Itr/10 sqm over and
including one coat of Special primer applied @ 0.75 Itr /10 sqm, Complete synthetic enamel paint

1.2.3 Electrical Works

Scope

The scope of work shall cover unloading, storing at site of all equipment, erection and commissioning,
test at site, performance guarantee test run, training of Employer’s personnel and handing over of
the complete electrical system along with mandatory spares as per the terms & conditions.

The scope of work shall comprise of, but not limited to the following:

Lighting system including Fitting sand fixtures.

1.2.8 Road Works

Scope

The scope of proposed road works includes development of internal roads/driveways, pathway sand
parking areas within building site. The Contractor shall carryout, and be responsible for, execution of
the roads works, including any site surveys, sub soil investigation sand all other things necessary for
proper planning, design and construction.

Design Requirements

@ Contractor shall under take the Site topographic Survey and Geotechnical Investigations as
deemed necessary.

° Contractor shall give proposed finished road levels (FRLs)/finished ground levels(FGLs)

° Relation with accessibility to various buildings or developed areas and proper drainage of overall
site including Site Grading.

o For all structural designs and drawings the Contractor must get the proof check done by
accredited agencies at his own cost before submitting for the approval of the Employer.

° Contractor shall prepare and submit Shop drawings, fabrication Drawings, Site Layouts, etc.,
necessary for execution.
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° The construction works shall include but not limited to Soil stabilization or other m easures to
be implemented to improve soil sub grade strength as per design intent.

MONITORING SYSTEM: - A Project Monitoring Unit (PMU) will be setup in the BSCL for monitoring
of the Project to make it successful and sustainable and to ensure that the Nagar Nigam External
Development is in good condition.

a)  Chief Executive Officer, BSCL shall appoint a Nodal officer for the project for the purpose of
overall monitoring of the project.

b) Concerned Nodal Officer appointed by BSCL has to ensure that the Nagar Nigam External
Development is working properly and check the functional status of all hardware and allied
accessories during the contract period, ensure that the complaints regarding the defects has
been logged in the complaint register and penalty has been imposed.
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RFP PART-1: SECTION-VI

SPECIAL CONDITIONS OF THE RFP/CONTRACT

. The stipulated date of commencement of the work shall be the date on which the agreement is
signed/ executed/ drawn between BSCL & the contractor.

. The contractor shall not be entitled to any compensation on account of delay in locating the sites
by BSCL or due to any natural calamity or labor unrest or non- availability of labor, theft of materials
or any kind off or majeure situation, etc.

. Items left blank will be deemed to have included in another item. Bidder will have to execute that
item at ZERO rate.

. If the contractor could not achieve proportionate progress with respect to time, then BSCL shall
have the right to take any action deemed fit against the contractor as per the agreement including
rescind of contract, levy of penalty, etc. In case of non-cooperation/deliberate delay either required
quality and progress/unnecessary or uncalled for correspondence(s) embedded with
condition(s)/instruction(s) not commensurate with the explicit condition(s) of the agreement by the
contractor for the work, BSCL shall not only have the right to rescind the contract but also to
execute either the whole or balance portion of the work through any other mode, as deemed fit by
BSCL and the excess expenditure incurred, if any, for execution of the same, shall be recovered
from the contractor resorting to the procedures deemed fit by BSCL. The employer (BSCL) also
reserves the right whether to respond or not to the correspondence(s)/queries of the contractor
or any other organization/entity regarding this work and/or the conditions/instructions
associated with this work.

. The decision of BSCL regarding the reasons for delay, if any, in completion of the work shall be final
and binding on the contractor. If the CHIEF EXECUTIVE OFFICER, BSCL is not satisfied regarding the
genuineness of delay for progress and/or completion of the work, then he/she may impose penalty
upon the contractor Rs. 10000 (Ten Thousand Rupees) per day for delay of the work not exceeding
10% of the total project cost.

. BSCL reserves the right, to make such increase or decrease in the quantities and/or items of the
work which are considered necessary during the course of execution. Such increase or decrease
shall be at the discretion of BSCL and in no case, shall validate the contract except the
corresponding financial involvement admissible by/acceptable to BSCL.

. Extra item and/or quantities of the work, if found essential for the project, shall be covered under
supplementary agreement to be drawn between the contractor and BSCL. The rate(s) for such
item(s) and quantity(s) shall be the prevailing Govt. of Uttar Pradesh Schedule of Rates (SOR) of
PHEO & Works Dept. or local market rate(s) or DSR, as applicable for the items/components not
covered under SOR subject to approval of CHIEF EXECUTIVE OFFICER, Bareilly Smart City Limited,

Bareilly.
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8. The contractor shall put his/her/there signature in the measurement book(s) and bill(s) (before
payment) as a token of acceptance of the quantities, specifications, rates and amounts of the bill(s)
and no further claim in this regard shall be entertained by the BSCL.

9. The actual date of completion of the original work covering all the sites and corresponding date of
commencement and completion of defect liability period shall be
noted/declared/notified/intimated by BSCL from time to time and the same shall be binding upon
the contractor.

10. The EMD, & Security Deposit(s) (SD) retained by BSCL from the contractor’s bill shall be
considered for release subject to fulfillment of all the conditions of the RFP/ Agreement and after
checking/scrutiny of the files and expenditures by Local Finance Audit and shall be subject to
deductions/recovery of any amount(s) pointed out by Audit.

a)No interest will be paid by BSCL on the EMD furnished by any bidder, on the Security Deposit of the
contractor and on the amount(s) to be withheld/deducted by BSCL from the bill amount(s) if the
contractor or upon delay in release of payment(s) or release of deposit(s) of the
bidder(s)/contractor.

No claim in this regard in any manner by the contractor or any organization/entity shall be
entertained/ accepted by CHIEF EXECUTIVE OFFICER, BAREILLY SMART CITY LIMITED, BAREILLY.




RFP PART- 1: SECTION-VII

ANNEXURE-I: FORMATS FOR PROPOSAL

CERTIFICATE OF NO RELATIONSHIP

\

I/We hereby certify that I/We* am/are* related /not related (*) to any officer of Bareilly Smart City
Limited, Bareilly of the rank of Assistant Engineer & above. |/We*am/are*aware that, if the facts
subsequently proved to be false, my/our*contract will be rescinded with forfeiture of EMD and security
deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation.

I/We also note that, non-submission of this certificate will render my/our tender liable for rejections.

(*) — Strike out which is not applicable SIGNATURE OF THE BIDDER




ANNEXURE-II

DECLARATION CERTIFICATE

. I/We have visited the site(s) and have fully acquainted with the local situation regarding the materials,
labor and factors pertaining to the work for completion in all respect before submitting the tender.

. I/We have carefully studied the conditions of the construction, specifications, contract condition and
all other document relating to this work and agree to execute the same accordingly.

. I/We solemnly pledge that I/We shall be sincere in discharging my/our duties as responsible
contractor and complete the work within the prescribed time limit. In case there are deviation from
the construction program, I/We shall abide by the decision of Engineer-in-charge for revision of the
program and arrange for the labors, materials, equipment etc. accordingly.

. In the event of award of the work to me/us, |/We under the entire responsibility for the structural
stability to reconstruct/replace the whole or part of the component of the structure in the event of
failure or improper functioning/improper constructions within a period of one year from the date of
completion without asking for extra payment from any account to the department.

. |/We undertake that I/We shall not claim any escalation of cost on account of materials, laborer’s,
taxes, natural calamities, public nuisance, miscreants or any account in connections with work within
execution of the work till the project completion period and shall not be entertained by the
department (BSCL, Bareilly).

. In case of violation of contents of department’s tender documents in conditions or in any form, my
Jour offer / tender shall be rejected by the department without any intimation to me/us.

(*) — strike out which is not applicable SIGNATURE OF THE BIDDER
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ANNEXURE-III:

AFFIDAVIT
(Applicable for All Bidders)
(On Non - judicial stamp paper of Rs 100 duly attested by notary public)

. |, Shri/Smt./Ms.... 325 ., Son/daughter/Wife of .......cccccccevvrcvenenn. ;
Hereby declare as the contractor/as the authonzed signatory on behalf of the contractor,”
................................................................. " (Strike out whichever is not applicable).

It is hereby declared that I/We are currently not deprived from tendering in any govt. organization
including BSCL and I/We have furnished the required eligibility documents as a valid tenderer for the
above-mentioned work.

The undersigned also hereby certifies that neither our firm M/s nor any of its
Directors have abandoned any contract/work or blacklisted by any State/Central Govt. agencies/
BSCL in participating from any bidding/ tendering process.

The undersigned understands and agrees that further qualifying information may be requested, and
agrees to furnish any such information at the request of the BSCL.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information deemed necessary and requested by BSCL to verify this statement or regarding
my (our) competence and general reputation.

I/We hereby declare that all the information and documents furnished herewith by me/us in
connection with my/our tender for the work “External Development of New Nagar Nigam Building
under Bareilly Smart City Limited 1 Year Defect Liability” in Bareilly Smart City Limited, Bareilly vide

Bid Reference............... DT 2 iupitetanst are true and correct.

My/Our (TR i o e s ot Tt o address for correspondence
T AP PR P P00 i o Tt g AN R o LR ) my/our  telephone/contact number
ETH e A o T A e e B e and e-mail ID for correspondence is

.............................. I/We shall promptly intimate the Tender inviting Officer (Chief Executive Office,
BSCL) for subsequent changes, if any, of my /our telephone number, email ID and address for
correspondence within a week from the date of occurrence of such incident falling which, I/ We will
be held responsible for any eventual delay/gap in communication(s) between me/us and BSCL and
subsequent situation may arise due to such delay/gap.

(Deponent)
(Signature of the Tenderer/Company with Seal of the Firm/Company)
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ANNEXURE-IV:

¢ BID SUBMISSION LETTER FORMAT

Datel .t an iy

To,

Chief Executive Officer
Bareilly Smart City Limited,
Nagar Nigam,
Bareilly-243001,

Uttar Pradesh,

Subject: External Development of New Nagar Nigam Building under Bareilly Smart City Limited 1 Year Defect
Liability

Sir,

I/We, the undersigned Bidders, having read and examined in detail the specifications and other conditions in
tender document in respect to External Development of New Nagar Nigam Building under Bareilly Smart
City Limited 1 Year Defect Liability, and submit the following information/undertaking/declaration for
consideration of the BSCL.

2. Price and Validity
2.1All the prices mentioned in our financial bid are in accordance with the terms as specified in tender

document. All the prices and other terms and conditions of this proposal are valid for a period of
Days from the last date of submission of bids.

2.2 We do hereby confirm that our bid prices include all taxes and cess.

3. Earnest Money Deposit

The transaction slip of Amount of Earnest Money deposited (EMD): 5.8 Lakhs online should be enclosed in the
bid submitted to Chief Executive Officer as per the details mentioned in the RFP PART 1, SECTION Il.

4. Bid Pricing

We further declare that the RATES stated in our proposal are in accordance with your terms & conditions in the
tender document.

5. Qualifying Data
We confirm having submitted in qualifying data as required by you in your tender document. In case, you

require any further information/ documentary proof in this regard before evaluation of our bid, we agree to
furnish the same in time to your satisfaction.

6. Declarations

I/We have also carefully read the terms and conditions of the tender document and undertake that I/we shall
abide.

I/We accept to the conditions mentioned in the tender document for External Development of New Nagar
Nigam Building under Bareilly Smart City Limited 1 Year Defect Liability as per the scope of work.

I/ We possess the necessary professional, technical, financial and managerial resources and competence
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required by the tender document issued by the Bareilly Smart City Limited, Bareilly.

I/ We have fulfilled obligation to pay such of the taxes payable to the Union and the State Government or any
local authority as specified in the tender document.

I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/ our affairs administered
by a court or a judicial officer, not have my/ our business activities suspended and not the subject of legal
proceedings for any of the forgoing reasons.

I/We hereby declare that our proposal is made in good faith, without collusion or fraud and the information
contained in the proposal are true to the best of our knowledge and belief and nothing has been concealed
there from.

L N hereby confirm that our firm has not been banned or blacklisted by any
government organization/Financial institution/Court /Public sector URFP /Central Government.

I/We hereby confirm to the External Development of New Nagar Nigam Building under Bareilly Smart City
Limited 1 Year Defect Liability and further technical specification given and other terms & conditions
mentioned in the tender document.

Bid submitted by us, online and prepared so as to prevent any subsequent alteration and replacement.

We understand that you are not bound to accept the lowest or any bid you may receive.

Thanking you,

Yours faithfully,

Place:.............

Nam e, S R MRS s i e i
e BN At O e e

BUSINeSS AT eSS e et et e et tar e harees
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RFP PART- Il
FINANCIAL BID FORMAT

PROPOSAL FOR EXTERNAL DEVELOPMENT OF NEW NAGAR NIGAM BUILDING
UNDER BAREILLY SMART CITY LIMITED 1 YEAR DEFECT LIABILITY
(On the letterhead of the Bidder)

To,

The Chief Executive Officer,
Bareilly Smart City Limited,
Bareilly

Sub: Financial Bid for External Development of New Nagar Nigam Building under Bareilly Smart City Limited 1
Year Defect Liability.

Dear Sir,

I/we hereby tender to execute the whole of the works as described in the scope of services indicated in
called works:

a) Name of the Work: “External Development of New Nagar Nigam Building under Bareilly Smart City Limited
1 Year Defect Liability”

b) Plan and Specifications: The plan and specifications as detailed in bid document and DPR.

c) Scope as defined in NIT part | under Section V
The BSCL reserves the right to increase and decrease the number of quantities. The payment shall be
made as per the unit Item rate quoted.

The Financial quote shall be submitted as per the format given below.

I/We have visited the site of work and am/are fully aware of all the difficulties and conditions
likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the
conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground,
working conditions including stacking of materials, installation of tools and plant conditions
effecting accommodation and movement of labor etc. required for the satisfactory execution of
contract.

And should this tender be accepted, I/we do here by agree and bind myself/ ourselves to abide
by and fulfill all the conditions of this Tender Document, in default thereof to forfeit and pay to
the Chief Executive Officer, Bareilly Smart City Limited the penalties of sum of money mentioned
in the said condition.

Dated:

Biddelr s Name 8 o s e T
Address 2t SITah O e e o e e T e L el

The above tender is hereby accepted by me on behalf of the Bareilly Smart City Limited, Bareilly.

~ 30|Page
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Rate Quoted =....... % below/above of Estimated Cost

Quoted Amount = Rs b e S S R e s

Total 2 asum ot tetln S FigUres T oas S dln - C) & B e et e e et e LD S WO s)
O T s R Ay G i PP P s ST T LRLErar TkDE r cECC et Cxr ST B by (o PO SR Py T

And should this tender be accepted, |/we do here by agree and bind myself/ ourselves to abide by and fulfill all
the conditions of this Tender Document, in default thereof to forfeit and pay to the Chief Executive Officer,
Bareilly Smart City Limited the penalties of sums of money mentioned in the said condition.

Dated:

Bidder's Signature

Seal

Address s e R e

Withess e R e o e

Address: ch s s R R o e

The above tender is hereby accepted by me on behalf of the Bareilly Smart City Limited.

(Designation)

SIGNATURE OF AUTHORITY BY WHOM the TENDER IS ACCEPTED

(Designation)
SIGNATURE OF AUTHORITY BY WHOM the TENDER IS ACCEPTED




Format of Letter of Intent

To,
XXXXXXXXX,
XXXXX,

Phi*e

Subject: - Letter of Intent (LOI) for “External Development of New Nagar Nigam Building
under Bareilly Smart City Limited 1 Year Defect Liability”.

Tender 1D: 2021 it
Dear Sir,

We refer to the tender published on XX/XX/2021 on e-tender website and technical bid
opened on XX/XX/2021 in response to the invitation for Bids for “External Development of

New Nagar Nigam Building under Bareilly Smart City Limited 1 Year Defect Liability”

Bareilly Smart City Limited, Bareilly (BSCL) is pleased to inform you that your Bid has been
accepted by the BSCL.

You have been selected as the Preferred Bidder for the captioned project at the Contract
Price of (inclusive of GST) Rs. X/- + GST (Rs.X) = Rs X /- [IN WORDS] (hereinafter referred
to as the “Contract Price”).

This Contract price is subject to fulfilment of all terms and conditions specified in the bid
document. The Contract Price will be inclusive of all applicable taxes, duties, statutory
charges, levy and any other charges as applicable from time to time. The payment will be
made as per the payment conditions mentioned in the bid document.

As per the bid document, you have to submit 10% as Security Deposit of the basic Bid
amount (exclusive of GST), i.e. RsX/-. The amount of Rs.X/- has already been received in
the form of EMD vide slip no ................... Hence, you are requested to pay the remaining
security deposit amount of Rs.X/-, within 10 (Ten) days of the receipt of this Letter of
Intent in the form of FDR (to be retained by the BSCL till the project completion) in favor
of CEO, Bareilly Smart City Ltd, Bareilly or Amount can be deposited through online
payment in the name of Bareilly Smart City Limited, A/C No. : 0294001100000836, Name
of Bank: Punjab National Bank, Branch: Pilibhit By-Pass Road, Bareilly, IFSC Code:
PUNB0613400.

The bidder shall execute an agreement/contract for the fulfilment of the contract on non-
judicial stamp paper of Rs.100/- within 10 (Ten) days from the date of issuance of letter of
intent.

The Bidder shall furnish an affidavit on a stamp paper of Rs.10/- stating that if there is any
change in the govt. guidelines regarding the company contracts or increase in stamp duty to
be paid then the bidder needs to submit the stamp papers of appropriate value. In the event
of failure, the BSCL shall have full rights to recover the balance stamp duty from the Bid
Security deposit.

49| Page




Kindly acknowledge the acceptance of this “Letter of Intent” by signing duplicate copy
by your authorized Representative and deliver the same to us.

Chief Executive Officers
Bareilly Smart City Limited,
Bareilly

Agreed and Accepted

Signature of the Authorized Representative of the Agency (i.e. )

Name:
Designation:

Address:

Place:

Date:

Company Seal

~ s0|Page




DRAFT CONTRACT AGREEMENT

(To be signed by the Owner and the Successful Bidder within the period specified in the Bidding
Documents after the issue of Letter of Intent)
(To be stamped in accordance with the Stamp Act, of the State)

THIS AGREEMENT is made on ......... day of ....c.coeerenencnee. , 2021 between Bareilly Smart
City Limited, a company incorporated under the Companies Act, 2013 having its CIN No. as
U93000UP20185GC102746 and its Registered Office at “C/O Executive Engineer, Municipal Board,
Nagar Nigam, Bareilly UP-243001", (hereinafter referred to as “Owner’, which expression shall, unless
repugnant to the context or meaning thereof, include its successors, administrators and assigns) of the
ONE PART

and

e rarer e NAVIN G (LS 0T ICe A T R e i I E N (hereinafter
referred to as the “Contractor”, which expression shall, unless repugnant to the context or meaning
thereof, include its successors, administrators and assigns) of the OTHER PART.

WHEREAS the Owner, desirous of associating with the Contractor for “External Development of New
Nagar Nigam Building under Bareilly Smart City Limited 1 Year Defect Liability” (the Project) on the
terms and conditions contained in the Bidding Documents and amendments of the clarifications in
respect there of issued by the Owner in response to Invitation for Bid (IFB) dated ....cueeeeenssensanaes

AND WHEREAS the Contractor had submitted its Bid for the said Project under its Letter dated
............................. (as hereinafter referred to as the “Bid”).

AND WHEREAS the Owner has accepted the Bid, as conveyed to the Contractor vide Letter of Intent
NO. crereereererserasrasensessessesasanenns AL ceereervenrenecnenennenae (hereinafter referred to as the “Letter of Intent”), on
the terms and conditions brought out in the said Letter of Intent and the Documents referred to therein,
resulting into a Contract.

AND WHEREAS the Contractor has accepted the Letter of Intent, as conveyed to the Owner vide dated
...................................... (hereinafter referred to as the “Letter of Acceptance”), resulting into this
Contract.

NOW THEREFORE THIS AGREEMENT WITNESSETH AS UNDER:

Article -1.0 - Definition

In this Agreement the words and expressions shall have the same meaning as are respectively assigned
to them in the Contract Documents specified hereunder attached herewith which form an integral part
of this Contract Agreement. This Agreement together with all the Documents attached therewith is

referred to as the Contract for all intent and purposes of the aforesaid Project.

Article - 2.0 - Date of commencement of Contract
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This Contract has come into force with effect from ....ceeeniseececsnenenns i.e. from the date of the signing of
Contract Agreement.

Article - 3.0 - Contract Documents

The Contract shall be performed strictly as per the terms and conditions stipulated herein and in the
following documents attached hereto (hereinafter referred to as Contract Documents):

(i) The Contract Agreement between the Owner and the Contractor and the attachments thereto. (This
Contract Agreement).

(ii) Accepted Letter of Intent till the execution of Contract Agreement between the Owner and the
Contractor. (Annexure 1)

(iii) Bid submitted by the Successful Bidder (Annexure 2)

(iv) RFP issued to the Bidder (comprising Instruction to Bidders, General Conditions of Contract, Special
Conditions of Contract and Technical Specification) and Corrigendum (Annexure 3)

(v) Designs and Drawings. (As per DPR - Annexure 4)

The above Contract Documents shall form an integral part of this Agreement. If there is an ambiguity or
discrepancy or conflict within the Contract Documents, the priority of the Documents shall be in the
order in which the Contract Documents are listed above. All Documents forming part of the Contract
Documents are intended to be correlative, complementary and mutually explanatory. The Contract shall
be read as a whole.

Subject to the provisions relating to Arbitration specified in General Conditions of Contract of the
Contract Document, in case of any conflict amongst Contract Documents, the decision of the Owner
shall be final & binding on the Contractor.

Article - 4.0 - Scope of Work

The detailed scope of work of the Contractor, under the Contract, has been brought out in the RFP
Documents. However, the above scope of work of the Contractor shall also include such items of work
as may not have been specifically brought out in the said Contract Documents but as may be necessary
for the safe and successful completion of the various items of work, envisaged, as per good engineering
practice and recognized principles.

Article - 5.0 - Contract Price

The Total Contract Price under the Contract shall be RS. ... /- (Rupees
................................................................................... only) inclusive of all the GST, taxes, duties, levies, fees
etc. as specified in General Conditions of Contract and the Price Bid Schedules forming part of this
Contract. The price shall remain fixed and firm and shall not change on any account whatsoever, for the
duration of the Contract. All the matters relating to the payments to the Contractor shall be as per the
Terms and Conditions and subject to the requirements as specified in the said General Conditions of
Contract.

Article - 6.0 - Contract Schedule
Time is the essence of Contract and shall be strictly adhered to. The Contractor shall so organize its
resources and perform its work as to complete the work in 6 months and (Operate) it for a period of
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36 (Thirty Six) months from the date of Signing of Contract and as per the Projects Completion Schedule
forming part of the Bid submitted by the Contractor subject to further modifications/ changes as may
be mutually agreed to between the Owner and the Contractor.

Article — 7.0 — Owner’s Engineer Functions

The Owner’s Engineer in relation to the Contractor shall have such functions as are delegated to it by
the Owner from time to time and intimated to the Contractor. The Contractor shall carry out the
instructions issued by the Owner’s Engineer as if they were the instructions issued by the Owner. If
there is any difference between the Contractor and Owner’s Engineer, on any matter about the
implementation of this Contract/Project, the matter shall be referred to the Owner whose decision shall
be final and binding on the

Contractor and the Owner’s Engineer. This Contract is executed in English Language in two originals,

each Party receiving one set and both the sets will be authentic. M/s ..o, has
furnished an Amount of Rs.......... .../- through NEFT/RTGS?FDR on . rsaicarenirts .. vide Txn
NO R S e along w1th the EMD Dep05|tec| of
O A T A e / -in the account of Bareilly Smart City Limited, A/C No. : 0294001100000836,
Name of Bank: Punjab National Bank, Branch: Pilibhit By-Pass Road, Bareilly, IFSC Code: PUNB0613400
vide Txn No. . . as Security Deposit for the Tender ID No :
Hence the total requ15|te amount for e T I R i Bt S R e /- has

been furnished by M/s

IN WITNESS WHEREOF the Parties through their duly authorized representatives have
executed these presents on the day, month and year first above mentioned, at Bareilly.

e A D s B el ) (R e et )
Chief Executive Officer For M/S sy m et ol it
Bareilly Smart City Limited (CONTRACTOR)
Witness: Witness:
1. 1.
2k, 2
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Signature Not Verified

Digitally signed by SANJAY CHAUHAN
Date: 2021.02.05 17:53:48 IST
Location: Uttar Pradesh-UP
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